Addendum #1



July 10, 2015

TO: PLANHOLDERS

SUBJECT: REPAIRS TO BUILDINGS AT 2602 AND 2608 PORT OF TACOMA ROAD

MASTER ID 091478 | CONTRACT NO. 070119

ADDENDUM NUMBER ONE

This addendum is issued to amend the following:

SPECIFICATIONS

A. SECTION 01 50 00 – TEMPORARY FACILITIES AND CONTROLS

1. **ADD** paragraph 1.12 to read as follows:

1.12 MODIFICATIONS TO EXISTING FIRE SPRINKLER LINES

- A. Part of this work includes modifications to the existing fire sprinkler system. Provide 2 business days' notice to the Engineer prior to starting this portion of work. The sprinkler system will be shut down and drained by the Port staff prior to the Contractor cutting lines. After the modification is complete, Port staff will refill the sprinkler system.
- B. The Contractor shall maintain a fire watch at all times the sprinkler system is not operational.

DRAWINGS

- A. DRAWING A6.01 ROOF PLAN
 - 1. **REPLACE** with new Drawing A6.01
- B. DRAWING S2.01 ROOF PLAN
 - 1. **REPLACE** with new Drawing S2.01

Receipt for this addendum shall be indicated in the space provided in Section 00 41 43, Bid Form.

END OF SECTION

Buildings 2602/2608 – Roof Repairs Master ID 091478 | Contract No. 070199 Addendum No. 1 July 10, 2015

ATTACHMENT A - DRAWING A6.01 - ROOF PLAN

ATTACHMENT B - DRAWING S2.01 - ROOF FRAMING PLAN



